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Contract risk assessment

Contractors are required to submit this form prior to commencement of contract work and within seven days of contract execution.

Contractor 
                      

Contract 

  

Contractor’s representative 



Telephone 
  Fax 


Signature 
  Date ………. /………. /……….

Contract administrator 
                      

Contract number 

  


Telephone 
  Fax 


Signature 
  Date ………. /………. /……….

The primary objectives of this risk assessment are to:

· identify hazards associated with contract tasks and activities

· determine the level of risk

· establish appropriate risk control measures.

Each major or significant task or activity associated with the contract shall be assessed in terms of the associated hazards. When all hazards have been identified, the most likely outcome as a result of an incident shall be determined.

Risks shall be classified according to the potential consequences:

	Catastrophic:
	Multiple fatalities, toxic release off site with detrimental effect, financial loss over $10,000,000.

	Major:
	Extensive injuries to staff or public or single fatality caused, loss of operating capacity, any environmental releases off-site with no detrimental effects, any damages or losses are limited between $1,000,000 and $10,000,000.

	Moderate:
	Medical treatment is required to staff or public, any environmental on site releases are contained with outside assistance, any damages or losses are limited between $100,000 and $1,000,000.

	Minor:
	First aid treatment may be required to staff or public, any environmental on site releases are contained locally, any damages or losses are limited between $10,000 and $100,000.

	Insignificant:
	No injuries to staff or public, any damages or losses are limited below $10,000.


Contractors should detail risk control measures, which adequately address all such risks.  When determining risk control strategies, the hierarchy of controls summarised below should be considered:

	Hierarchy of controls
	Examples of health and safety controls
	Examples of environmental controls

	Eliminate the hazard
	Undertake cleaning without need to enter confined space 
	Define no access zones around environmentally sensitive areas within the work site

	Substitute the hazard
	Replace toxic substance with less harmful substance
	Use of biodegradable products instead of non-biodegradable products

	Engineering controls
	Install ventilation system to remove hazardous atmosphere
	Use of prefabricated access equipment for crossing watercourses or in boggy areas

	Administrative controls
	Permit to work systems and associated training
	Environmental authorisations or processes and associated training

	Personal protective equipment
	Respiratory protective devices
	Tree protector, erosion and sediment control devices


The risk assessment form requires the contractor to provide the following for assessment:

Specific task or activity

The contractor should document each major task associated with the contract.  This should consider the sequential aspects of the work to be performed from contract commencement to finalisation of the contract.

Potential hazards

The contractor should identify the particular hazards associated with each activity or task to be carried out.

Class of risk

Each hazard should be evaluated as a level of risk determined by using the potential consequences table.  Classification in this way provides an indication of priority in terms of determining risk control measures.

Control measure

The contractor should identify and document what actions are necessary to eliminate or minimise the hazards that could lead to accident, injury, occupational illness or environmental damage.
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